

EXHIBIT J
CORE PRINCIPLES

According to the defined scope of effort of this project and the current state of the software development industry, the parties agree on an “agile” approach to the implementation of this project whereby the following core principles apply:

- Maximum transparency related to schedules, process, progress, measurement criteria and metrics, risks, issues, status and disposition;
- Maximum price certainty for the client;
- Tested increments of functionality that meet the agreed quality criteria for each Sprint;
- Continuous monitoring of functional and technical progress and risk of the project by both parties;
- Clear project and software development principles to guide the development effort and a clear project vision shared by all team members and project stakeholders;
- Timely and practical specifications of requirements through user stories and sprints, whereby the Client and the Contractor are actively responsible and involved in their definition;
- Continuous engagement and timely communication in case of emerging risks or problems.
- Timely decision making
- Timely removal of barriers that could delay project schedule